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RECITALS 

This Contract made this _____ day of _____________________ in the year 2017 (“Contract”) 

by and between the Town of Miami Lakes, Florida, hereinafter called the "Town," and (name of 

company), hereinafter called the "Contractor” with its office located at (address).  

RECITAL 

 WHEREAS to obtain Public Assistance (“PA”) grant funding from Federal Emergency 

Management Agency (“FEMA”) requires that debris management operations resulting from a 

federally declared emergency requires that the removal, management, reduction and disposal of 

debris be properly handled to document eligible quantities and reasonable costs and ensure that 

the work performed is eligible for FEMA PA, FWHA and other reimbursement, and; 

  WHEREAS the Town issued a Request for Proposal (“RFP”) 2017-44 on April XX, 2017 for 

Disaster Debris Management Services (“Services”) and Contractor’s proposal (“Proposal”), in 

response thereto, was selected as one of the most qualified for the provision of said Services.  The 

RFP and the Proposal are expressly incorporated into and made a part of this Contract as if set forth 

in full. 

 B. WHEREAS, the Town, through action of the Town Commission has selected the 

Contractor in accordance the Town’s Procurement Ordinance 12-142 and FEMA PA guidelines, to 

provide the Services as described herein.  

NOW, THEREFORE, in consideration of the mutual covenants and promises contained herein, agree 

as follows: 
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SECTION 1 

TERMS AND CONDITIONS 

 

1.1 Definition of Terms  

Additional Work or Additional Services means Work authorized by the Town through a 
Work Order Proposal that is for work in addition to that initially assigned to the Contractor 
under a Work Order. 

Attachments mean any attachments to this Contract which are expressly incorporated by 
reference and made a part of this Contract as if set forth in full. 

Change Order means a written document ordering a change to the Contract that us bit 
covered under a Work Order.  A change order must comply with the Contract Documents. 

Contract means the RFP, the Addenda, the Response to the RFP, and this document that has 
been executed by the Contractor and the Town subsequent to approval of award by the 
Town Council. 

Contract Documents means the Contract, and any change orders, modifications, directives, 
and clarifications, Work Orders, Supplemental Work Orders, Work Order Proposals, invoices, 
payments and similar documents produced in connection with the Contract. 

Contractor or Debris Management Contractor (DMC) means company, whether a 
corporation, partnership, individual, or any combination thereof, and its successors, 
personal representative, executors, administrators and assignees who have entered into this 
Contract for Disaster Debris Management Services. 

Cure means the action taken by the Contractor promptly after receipt of written notice from 
the Town of a breach of the Contract Documents, which will be performed at no cost to the 
Town, to repair, replace, correct, or remedy all material, equipment, service, or other 
elements of the Work or the Contract Documents affected by such breach, or to otherwise 
make good and eliminate such breach, including, without limitation, repairing, replacing or 
correcting any portion of the Work. 

Cure Period means the period of time in which the Contractor is required to remedy 
deficiencies in the Work or compliance with the Contract Documents after receipt of written 
Notice to Cure from the Town identifying the deficiencies and the time to Cure. 

Days mean calendar days. 

Fee or Payment means the amount of compensation mutually agreed upon for Services to 
be provided under a Work Order. 

FDEP means the Florida Department of Environmental Protection. 

FDOT means the Florida Department of Transportation. 

FEMA means the Federal Emergency Management Administration. 

FWHA means the Federal Highway Administration. 
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Final Completion means the date established for completion of the Work under a Work 
Order. 

Hourly Rates: means the hourly rate that may be paid to the Contractor inclusive of all direct 
and indirect costs, and profit. 

Inspector means an authorized representative of the Town assigned to make necessary 
inspections of the Work or Services furnished by Contractor  

Monitoring Contractor or Disaster Debris Monitoring Contractor means the contractor 
under contract to the Town to provide oversight and management of the Contractor’s 
recovery, staging and debris disposal efforts. 

Notice To Proceed means a written letter or directive issued by the Town Manager or 
designee directing that the Contractor begin Work under a Work Order.  

NRCS means the U.S. Department of Agriculture’s Natural Resources Conservation Service. 

Project as used herein refers to a task or assignment issued through a Work Order to the 
Contractor resulting from an Emergency Event or for other Services required by the Town. 

Contract Manager means the individual assigned by the Town to manage the Project. 

Request For Information (RFI) means a request from the Contractor seeking an 
interpretation or clarification relative to the Contract Documents.  The RFI, which will be 
clearly marked RFI, will clearly and concisely set forth the issue(s) or item(s) requiring 
clarification or interpretation and why the response is required.  The RFI must set forth the 
Contractor’s interpretation or understanding of the document(s) in question, along with the 
reason for such understanding. 

Scope of Services means the Work or Services to be performed by the Contractor in 
accordance with the Contract Documents. 

Work or Services as used herein refers to all reasonably necessary and inferable labor, 
equipment, materials required to perform the Scope of Services required by the Contract 
Documents. 

Subcontractor means a person, firm or corporation having a direct contract with the 
Contractor to perform Work under the Contract Documents. 

Supplemental Work Order means a Work Order issued by the Town that modifies a 
previously issued Work Order. 

Town means the Town of Miami Lakes.  For the purposes of this Contract term “Town” will 
mean the Town Manager. 

Town Commission means the legislative body of the Town of Miami Lakes. 

Town Manager means the duly appointed chief administrative officer of the Town of Miami 
Lakes or his designee. 

Work Order means an assignment of Work issued by the Town to the Contractor for the 
performance of Work under the Contract. 

Work Order Proposal or Proposal means a proposal submitted by the Contractor at the 
Town’s request which includes the scope and projected cost for a Project or for additional 
Work under the Contract. 
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1.2 Time is of the Essence 

Time is of the essence with respect to any Work described in this Contract. Contractor will 
promptly perform its duties under the Contract and will give the Work as much priority as is 
necessary to cause the Work to be completed on a timely basis in accordance with the 
Contract. All Work will be performed strictly (not substantially) within the time limitations 
necessary to maintain the critical path and all deadlines established in the Contract. 

All dates and periods of time set forth in the Contract Documents, inclusive of any Work 
Orders issued under the Contract Documents, including those for the commencement, 
prosecution, interim milestones, milestones, and completion of the Work, were included 
because of their importance to the Town. 

In agreeing to bear the risk of delays for completion of the Work except for extensions 
approved in accordance with Article 1.46, Extension of Time, the Contractor understands 
that, except and only to the extent provided otherwise in the Contract, the occurrence of 
events of delay within the Contractor’s, control of the Work will not excuse the Contractor 
from its obligation to achieve completion of the Work within the approved schedule, and will 
not entitle the Contractor to any adjustment.   

The Contractor acknowledges that the Town is purchasing the right to have the Contractor 
continuously working on the Event for the full duration of the Event to ensure the timely 
completion of the Work. 

1.3. Contract Term 

The Contract will commence upon execution of the Contract and continue for a period of 
three (3) years.  The Town, at its sole discretion may exercise an option to renew (“OTR”) the 
Contract for a period of up to two additional years on a year to year basis.  The Town reserves 
the right to exercise the OTR to extend this Contract for up to one hundred and twenty (120) 
Days beyond the current Contract period and will notify the Contractor in writing of the 
extension.  This Contract may be extended beyond the one hundred and twenty (120) Days, 
upon the approval of the Town Council.   

Work Orders will expire as stated on each individual Work Order issued under the Contract, 
which may extend beyond the expiration of the Contract term.  The provisions of any specific 
Work Order, which commences prior to the expiration date of the Contract and extends 
beyond said expiration of the Contract will survive the expiration thereof and the Contract 
will continue in full force and effect for such Work Orders. 

1.4. Pricing 

Hourly rates will not exceed the rates specified in the Price Schedule, Section 5.  The rates 
will remain firm and fixed for the term of the Contract, including any option or extension 
periods.   The Contractor may offer incentive discounts to the Town at any time during the 
Contract term, including any renewal or extension thereof.  The Town reserves the right to 
negotiate lower hourly rates or other pricing arrangements on a Work Order basis. 

1.5 Progress Payments 

Contractor may make application for payment for Work performed under a Work Order at 
intervals of not more than once a month.  All applications will be submitted in triplicate and 
the Contractor will only use the Town’s Invoice Form, where one if provide to the Contractor.  
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Invoices will be prepared based on the books of account kept by the Contractor and will be 
supported by copies of payroll distribution , bills of receipt, documents or reports required 
by the Contract, or other documents reasonably required by the Town, and will show the 
Town’s Contract number   

All applications for payment will be made in accordance with the State of Florida Local 
Government Prompt Payment Act. 

Town may withhold, in whole or in part, payment to such extent as may be necessary to 
protect itself from loss on account of: 

• Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against Contractor or Town because of Contractor's performance. 

• Failure of Contractor to make payments properly to a Subcontractor, or for material or 
labor. 

• Damage to another Contractor not remedied. 

• Liquidated damages and costs incurred by Town due to the Contractor’s performance 
or lack thereof. 

• Failure of Contractor to provide any and all documents required by the Contract. 

A Work Order may require the Contractor to submit specific documents not required by the 
Contract. 

1.6. Taxes 

Contractor will pay all applicable sales, consumer, use and other taxes required by law. 

1.7. Labor and Materials 

Unless otherwise provided herein, Contractor will provide and pay for all materials, labor, 
water, tools, equipment, light, power, transportation and other facilities and services 
necessary for the proper execution and completion of the Work, whether temporary or 
permanent and whether or not incorporated or to be incorporated in the Work. 

Contractor will at all times enforce strict discipline and good order among its employees, and 
Subcontractors and will not employ on the Project any unfit person or anyone not skilled in 
the Work to which they are assigned. 

1.8. Notices 

Whenever either party desires to give written notice unto the other relating to the Contract, 
such must be addressed to the party for whom it is intended at the place last specified; and 
the place for giving of notice will remain such until it will have been changed by written 
notice in compliance with the provisions of this Article.  Notice will be deemed given on the 
date received or within 3 days of mailing, if mailed through the United States Postal Service.  
Notice will be deemed given on the date sent via e-mail or facsimile.  Notice will be deemed 
given via courier/delivery service upon the initial delivery date by the courier/delivery 
service.  For the present, the parties designate the following as the respective places for 
giving of notice: 

For the Town: 

Mr. Alex Rey 
Town Manager 
Town of Miami Lakes 

6601 Main Street 
Miami Lakes, Florida  33014 
reya@miamilakes-fl.gov  

Mr. Raul Gastesi 

mailto:reya@miamilakes-fl.gov
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Town Attorney 
Town of Miami Lakes 
6601 Main Street 
Miami Lakes, Florida  33014 
gestesir@miamilakes-fl.gov  

 

For Contractor: 

(To Be Determined) 
 
 
 
 

 

During the Work the Contractor will maintain continuing communications with the Contract 
Manager.  The Contractor will keep the Town fully informed as to the progress of the Work 
at all times through ongoing communications with the Contract Manager. 

1.9. Priority of Provisions 

If there is a conflict or inconsistency between any term, statement requirement, or provision 
of any exhibit attached hereto, any document or events referred to herein, or any document 
incorporated into the Contract Documents by reference and a term, statement, 
requirement, the specifications and plans prepared by the Consultant, or provision of the 
Contract Documents the following order of precedence will apply:  

In the event of conflicts in the Contract the order of precedence stated below will govern; 

• Revisions and Change Orders to the Contract  

• Contract Terms and Conditions 

• Supplemental Work Order 

• Work Order 

• Scope of Services 

• The Town’s RFP 2017-XX 

• Contractor’s RFP Response 

Where provisions of codes, manufacturer’s specifications or industry standards are in 
conflict, the more restrictive or higher quality will govern. 

1.10 Performance and Payment Bond 

The Contractor will within fifteen (15) calendar days after the issuance of a Work Order, 
furnish a Performance/Payment containing all the provisions of the attached 
Performance/Payment forms in the amount of $1,000,000. 

Each Bond will guarantee to the Town the completion and performance of the Work covered 
in the Contract Documents as well as full payment of all suppliers, laborers, or Subcontractor, 
and Subcontractors employed pursuant to this Contract.  Each Bond will be with a Surety, 
which is qualified pursuant to Article 1.12, Qualification of Surety.  The Surety will 
automatically adjust the Bond value to account for and additive or deductive change orders 
to preclude the requirement for revised Bonds to be submitted to the Town. 

Each Bond will continue in effect for one year after Final Completion of the Work with liability 
equal to one hundred percent (100%) of the Contract value.   

The Bond(s) will not contain a provision allowing the Surety(ies) to cancel the Bonds prior to 
the completion of the Contract, inclusive of the Warranty provision. 

The Town must be listed as an Obligee. 

mailto:gestesir@miamilakes-fl.gov
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Pursuant to the requirements of Section 255.05(1)(a), Florida Statutes, as may be amended 
from time to time, Design-Build Firm will ensure that the bond(s) referenced above will be 
recorded in the public records and provide Town with evidence of such recording. 

Adjustments to the Value of the Bond 

The Contractor will be required to increase the value of the Bond to meet 100% of the Work 
issued by the Town once the value exceeds $1,000,000.  The Contractor will not be required 
to provide a separate Bond for increases in the value of the Contract.  The Surety will adjust 
the Bond value to accurately reflect any changes in the value of the Bond.  Prior to of the 
Final Payment and close-out of the Contract the Contractor will provide to the Town 
Manager documentation from the Surety documenting any adjustments to the Bond and the 
final cost of the Bond. 

Alternate Form of Security: 

In lieu of a Performance/Payment Bond, Contractor may furnish alternate forms of security, 
which may be in the form of cash, money order, certified check, cashier's check or 
unconditional letter of credit in a form acceptable to the Town.  Such alternate forms of 
security will be subject to the prior approval of Town and will be subject to the same 
conditions as those applicable above and will be held by Town for one year after completion 
of the Work. 

1.11. Qualification of Surety   

Each bond must be executed by a surety company of recognized standing, authorized to do 
business in the State of Florida as surety, having a resident agent in the State of Florida and 
having been in business with a record of successful continuous operation for at least five (5) 
years. 

The Surety will hold a current certificate of authority as acceptable surety on federal bonds 
in accordance with United States Department of Treasury Circular 570, Current Revisions.  If 
the amount of the Bond exceeds the underwriting limitation set forth in the circular, in order 
to qualify, the net retention of the Surety will not exceed the underwriting limitation in the 
circular, and the excess risks must be protected by coinsurance, reinsurance, or other 
methods in accordance with Treasury Circular 297, revised September 1, 1978 (31 DFR 
Section 223.10, Section 223.111).  Further, the Surety will provide Town with evidence 
satisfactory to Town, that such excess risk has been protected in an acceptable manner.  The 
Surety(ies) must have an A rating with a Class III size. 

1.12. Indemnification 

The Contractor will indemnify and hold harmless Town, its officers, agents, and employees, 
from all liabilities, damages, losses, and expenses, including, but not limited to, reasonable 
attorney's fees and costs at both trial an appellate levels arising out of or resulting from the 
performance of the Work under this Contract, caused by the negligence, recklessness or 
intentional misconduct, or any act or omission of Contractor and anyone directly or indirectly 
employed by Contractor or anyone for whose acts Contractor may be liable in the 
performance of this Contract.  The Contractor expressly understands and agrees that any 
insurance protection required by this Contract or otherwise provided by Contractor will in 
no way limit the responsibility to indemnify, keep and save harmless and defend the Town 
or its officers, employees, agents and instrumentalities as herein provided. 
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The Contractor agrees and recognizes that the Town will not be held liable or responsible for 
any claims which may result from any actions or omissions of the Contractor in which the 
Town participated either through review or concurrence of the Contractor's actions.  In 
reviewing, approving or rejecting any submissions by the Contractor or other acts of the 
Contractor, the Town in no way assumes or shares any responsibility or liability of the 
Contractor or Subcontractor, under this Contract. The Contractor will defend the Town or 
provide for such defense at its own expense, at the Town’s option. 

Contractor will require the Consultant and all Subconsultant and Subcontractor agreements 
to include a provision that they will indemnify the Town. 

This indemnity will survive the cancellation or expiration of the Contract. This indemnity will 
be interpreted under the laws of the State of Florida, including without limitation and 
interpretation, which conforms to the limitations of §725.06 and/or §725.08, Fla. Statute. 

The Town has provided specific consideration for the indemnification of $10.00 from the 
sums due to the Contractor under this Contract. 

1.13. Insurance  

Without limiting any of the other obligations or liabilities of Contractor, Contractor will 
provide on a primary basis, pay for, and maintain in force until all of its Work to be performed 
under this Contract the insurance coverages set forth herein. 

1.13.1 Workers' Compensation insurance to apply for all employees in compliance 
with the Statutory "Workers' Compensation Law" of the State of Florida and 
all applicable federal laws.  In addition, the policy(ies) must include: 

▪ Waiver of subrogation 
▪ Statutory State of Florida 
▪ Limits of Liability  

Elective exemptions as defined in Florida Statute 440 will be considered on a case-by-case 
basis.  Where the Contractor is using an employee leasing company for any or all of its 
personnel furnished under this Contract the Contractor will complete the Leased Employee 
Affidavit (Exhibit A). 

1.13.2 Employers' Liability with a limit of One Million Dollars ($1,000,000.00) 
Dollars each bodily injury caused by an accident, each accident.  One Million 
Dollars ($1,000,000.00) Dollars each bodily injury caused by disease, each 
employee.  One Million Dollars ($1,000,000.00) Dollars each bodily injury 
caused by disease, policy limit. 

1.13.3 Commercial General Liability (CGL):  Contractor will maintain coverage issued 
on the most recent version of the ISO form as filed for use in Florida, or its 
equivalent, with minimum limits of One Million Dollars ($1,000,000.00) per 
occurrence, combined single limit for Bodily Injury Liability and Property 
Damage Liability.  General Aggregate Limit of Two Million Dollars 
($2,000,000.00).  Coverage must be afforded on a form no more restrictive 
than the latest edition of the Comprehensive General Liability policy, without 
restrictive endorsements, as filed by the Insurance Services Office, and must 
include: 
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▪ Products and/or Completed Operations for contracts with an 
Aggregate Limit of One Million Dollars ($1,000,000.00) per project.  
Contractor will maintain in force until at least three years after 
completion of all Work required under the Contract, coverage for 
Products and Completed Operations, including Broad Form Property 
Damage. 

▪ Personal and Advertising Injury with an aggregate limit of One Million 
Dollars ($1,000,000). 

▪ CGL Required Endorsements 

o Employees included as insured 
o  Independent Contractors Coverage 
o Contractual Liability 
o Waver of Subrogation 
o Premises and/or Operations 
o Mobile Equipment (Contractor’s Equipment) whether owned, 

leased, borrowed or rented by Contractor or employees of the 
Contractor. 

Town is to be expressly included as an Additional Insured with respect to 
liability arising out of operations performed for Town by or on behalf of 
Contractor or acts or omissions of Contractor in connection with general 
supervision of such operation.  . 

1.13.4 Business Automobile Liability: Contractor will maintain coverage issued on 
the most recent version of the ISO form as filed for use in Florida, or its 
equivalent, with minimum limits of One Million Dollars ($1,000,000.00) per 
occurrence combined single limit for Bodily Injury Liability and Property 
Damage Liability.  Coverage for the transportation of regulated and/or 
hazardous waste, products, or materials with limits of not less than 
$1,000,000 per occurrence.  Coverage must be afforded on a form no more 
restrictive than the latest edition of the Business Automobile Liability policy, 
without restrictive endorsements, as filed by the Insurance Services Office, 
and must include: 

▪ Owned Vehicles. 
▪ Hired and Non-Owned Vehicles. 
▪ Employers' Non-Ownership.  
▪ Employees included as insured 

Town will be listed as an Additional Insured and will include both the MCS-90 
and CA 9948 (or equivalent) endorsements. 

1.13.5 Umbrella Policy 

Bodily injury and property damage liability with limits of Two Million Dollars 
($2,000,000) each occurrence and an aggregate limit of Two Million Dollars 
($2,000,000). 

Excess coverage over the policies as follows: 
▪ Commercial General Liability 
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▪ Business Automobile Liability 

Town will be listed as an additional insured. 

1.13.6 Pollution Legal Liability and On-Site Cleanup  

Contractor agrees to maintain Contractor’s Pollution Legal Liability and On-
Site Cleanup with a limit of not less than two million ($2,000,000) per 
occurrence on per Project basis. 

1.13.7 Third-Party Fidelity Bond:  The Contractor will furnish a Commercial 
Fidelity Bond for Employee Dishonesty on a blanket basis with a 
minimum limit of $1,000,000.  The bond will be endorsed to cover 
"Third-Party" liability including a third-party beneficiary clause in 
favor of the Town.  The bond will include a minimum twelve (12) 
month discovery period when written on a loss sustained basis 

The above policies will provide the Town with written notice of cancellation or material 
change from the insurer not less than (30) days prior to any such cancellation or material 
change. If the initial insurance expires prior to the completion of the Work, renewal copies 
of policies will be furnished at least thirty (30) days prior to the date of their expiration. 

Notice of Cancellation and/or Restriction--The policy(ies) must be endorsed to provide the 
Town with at least thirty (30) days’ notice of cancellation and/or restriction. 

Contractor will furnish to the Town the Certificates of Insurance or endorsements evidencing 
the insurance coverage specified above within fifteen (15) calendar days after notification of 
award of the Contract.  The required Certificates of Insurance will name the types of policies 
provided, refer specifically to this Contract, and state that such insurance is as required by 
this Contract.   

The Town’s Contract number and title must appear on each Certificate of Insurance and the 
Town Certificate Holder must read: 

Town of Miami Lakes 
6601 Main Street 
Miami Lakes, FL  33014 

Companies authorized to do business in the State of Florida, with the following qualifications, 
will issue all insurance policies required above: 

The company must be rated no less than “A” as to management, and no less than “Class VIII 
or better” as to Financial Strength, by the latest edition of Best’s Insurance Guide, published 
by A.M. Best Company, Oldwick, New Jersey, or its equivalent. All policies and /or certificates 
of insurance are subject to review and verification by the Town Manager prior to insurance 
approval. 

Where a self-insured retention or deductible exceeds $100,000 the Town reserves the right 
to request a copy of the Contractor’s most recent annual report or audited financial 
statement.  For policies written on a “Claims-Made” basis the Contractor agrees to maintain 
a retroactive date prior to the effective date of the Contract. 

The Town Manager reserves the right to require modifications, increases, or changes in the 
required insurance requirements, coverage, deductibles or other insurance obligations by 
providing a thirty (30) day written notice to the Contractor in accordance with Section 1, 
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General Conditions, Article 1.4, Notices. Contractor will comply with such requests unless 
the insurance coverage is not then readily available in the national market.  An additive or 
deductive change order will be issued to adjust the contract value as necessary. 

1.14. General Requirements   

The employee(s) of the Contractor will be considered to be at all times its employee(s), and 
not an employee(s) or agent(s) of the Town or any of its departments.   

The Contractor agrees that the Contractor will at all times employ, maintain and assign to 
the performance of the Work a sufficient number of competent and qualified personnel to 
meet the requirements of the Work to be performed.    

The Contractor agrees to adjust staffing levels or to replace any staff personnel if so 
requested by the Contract Manager, should the Contract Manager make a determination 
that said staffing is unacceptable or that any individual is not performing in a manner 
consistent with the requirements for such a position. 

The Contractor represents that its staff personnel have the proper skills, training, 
background, knowledge, experience, rights, authorizations, integrity, character and licenses 
as necessary to perform the Work, in a competent and professional manner.   

The Contractor will at all times cooperate with the Town and coordinate its respective Work 
efforts to most effectively and efficiently progress the performance of the Work. 

1.15. Method of Performing the Work 

The apparent silence of the Contract Documents as to any detail, or the apparent omission 
from them of a detailed description concerning any Work to be done and materials or 
equipment to be furnished, will be regarded as meaning that only the best general practice 
is to prevail and that only material and workmanship of the best quality or standards are to 
be used, and interpretation of the Contract Documents will be made upon that basis. 

If the Contract Manager reasonably determines the rate of progress of the Work is not such 
as to ensure its completion within the designated completion time, or if, in the opinion of 
the Contract Manager the Contractor is not proceeding with the Work diligently or 
expeditiously or is not performing all or any part of the Work according to the Project 
schedule accepted by or determined by the Project, the Contract Manager will have the right 
to order the Contractor to do either or both of the following:  (1) improve its work force; 
and/or (2) improve its performance in accordance with the schedule to ensure completion 
of the Work within the specified time: and/or (3) the Town at its sole option may also have 
Work performed by a third party contractor. 

The Contractor will furnish to the Contract Manager a complete listing of 24-hour telephone 
numbers at which the Key Personnel of the Contractor and all of its Subcontractors can be 
reached should the need arise at any time. 

1.16 Site Investigation and Representation 

The Contractor acknowledges that it has, prior to the submission of a Work Order Proposal, 
satisfied itself as to the nature and potential location(s) of the Work to be performed for an 
Event.  The Contractor will also satisfy itself as to the general and local conditions, 
particularly those bearing upon availability of transportation, disposal, handling and storage 
of materials, availability of labor, water, electric power, the type of equipment and facilities 
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needed preliminary to and during the performance of the Work, and all other matters which 
can in any way affect the Work. 

Any failure by the Contractor to acquaint itself with the conditions that may impact the 
performance of the Work will not relieve Contractor from responsibility for properly 
estimating the difficulty or cost thereof under the Contract Documents.   

1.17. Work Orders 

No specific value has been established for this Contract as Services will be provided on an 
Event-by-Event basis.  The compensation for all Work and Services performed under this 
Contract, including all costs associated with such Work and Services, will be as stated in Work 
Order(s) issued as a result of this Contract.   

Where the Town determines that the Contractor’s Services are required to adequately 
respond to an Event the Town will rest the Contractor to submit a Proposal based on the 
Scope of Services required to respond to the Event.  The Town may accept the Work Order 
Proposal as submitted or negotiate the parameters of the Proposal.  The Town upon 
acceptance of the Proposal will issue a Work Order to the Contractor authorizing the Services 
to be provided.  Said Work Order will include the maximum cost authorized under the Work 
Order and the timeframe for completion of the Work.  Any revisions to a Work Order 
previously issued will be authorized through Supplemental Work Order issued in accordance 
with the Contract. 

An Event may require that the Contractor commence Work prior to negotiations being 
completed.  Where such circumstances occur the Town will issue a Work Order allowing for 
a limited Scope of Services to be provided, inclusive a time for performance and maximum 
cost for the Work. 

1.18. Supplemental Work Orders 

Any change in the Work that results in changes in the scope, value or time for performance 
previously authorized under a Work Order, will be authorized only by a Supplemental Work 
Order approved in advance, and issued in accordance with the provisions of the Contract 
Documents.  

In the event satisfactory adjustment cannot be reached for any item requiring a change in 
the Contract Price or Contract Time, and a Change Order has not been issued, the Town 
reserves the right at its sole option to either terminate the Contract as it applies to the items 
in question and make such arrangements as may be deemed necessary to complete the 
disputed work; or submit the matter in dispute to the Town Manager as set forth in Article 
1.89, Resolution of Disputes.  During the pendency of the dispute, and upon receipt of a 
Change Order approved by Town, Contractor will promptly proceed with the change in the 
Work involved and advise the Contract Manager, and Procurement Manager, in writing, 
within seven (7) days of Contractor’s Contract or disagreement with the method, if any, 
provided in the Change Order for determining the proposed adjustment in the Contract Price 
or Contract Time.   

On approval of any Contract change increasing the Contract Price, Contractor will ensure 
that the performance bond and Payment Bond (if applicable) are increased so that each 
reflects the total Contract Price as increased. 
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Under circumstances determined necessary by Town, Change Orders may be issued 
unilaterally by Town. 

The Town reserves the right to order changes which may result in additions to or reductions 
from the amount, type or value of the Work shown in the Contract and which are within the 
general scope of the Contract Documents.  Any such changes will be known as Extra Work. 

No Extra Work will be performed except pursuant to written orders of the Contract Manager, 
or the Town Manager, expressly and unmistakably indicating his/her intention to treat the 
Work described therein as Extra Work. In the absence of such an order, the Contract 
Manager or Town Manager, may direct, order or require the Contractor to perform any Work 
including that which the Contractor deems to be Extra Work.  The Contractor will 
nevertheless comply and will promptly and in no event after, begin the performance thereof 
or incur cost attributable thereto and give written notice to the Contract Manager stating 
why it deems such Work (hereinafter “Disputed Work”) to be Extra Work.  Said notice is for 
the purposes of (1) affording an opportunity to the Contract Manager to cancel such order, 
direction or requirements promptly; (2) affording an opportunity to the Contract Manager 
to keep an accurate record of materials, labor and other items involved; and (3) affording an 
opportunity to the Town to take such action as it may deem advisable in light of such 
disputed Work. 

1.19. Change Orders 

The Town reserves the right to order changes which may result in revisions to the Contract 
that are not covered by a Work Order.  Such revisions will only be authorized through the 
issuance of a Change Order, which will be issued in accordance with the requirements of the 
Contract.  Such Change Orders must be contained in a written document, executed by both 
parties.  However, under circumstances determined necessary by the Town, a Change Order 
may be issued unilaterally by the Town. 

1.20 No Oral Changes or Work Orders 

Except to the extent expressly set forth in the Contract, no change in or modification, 
termination or discharge of the Contract or, in any form whatsoever, will be valid or 
enforceable unless it is in writing and signed by the parties charged, therewith or their duly 
authorized representative. 

1.21. Press Release or Other Public Communication 

Under no circumstances will the Contractor, without the express written consent of the 
Town: 

• Issue or permit to be issued any press release, advertisement or literature of any kind 
which refers to the Town, or the Work being performed hereunder, unless the 
Contractor obtains prior written approval from the Town Manager or Contract 
Manager.  Such approval may be withheld if for any reason the Town believes that 
the publication of such information would be harmful to the public interest or is in 
any way undesirable; and 

• Communicate in any way with any contractor, department, board, agency, 
commission or other organization or any person whether governmental or private in 
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connection with the Services to be performed hereunder except upon prior written 
approval and instruction of the Town; and 

Except as may be required by law, the Contractor and its employees, agents, subcontractors 
and suppliers will not represent, directly or indirectly, that any product or Service provided 
by the Contractor or such parties have been approved or endorsed by the Town. 

1.22. Project Management 

Where a Contractor is awarded Work, the Contractor will be responsible for all Project 
management, including any and all subcontracts necessary to ensure that the Work is 
performed in accordance with the Contract Documents.   

1.23. Contractor’s Key Staff 

The parties acknowledge that Contractor was selected by Town, in part, on the basis of 
qualifications of particular staff identified in Contractor’s response to Town’s solicitation, 
hereinafter referred to as “Key Staff”.  Contractor will ensure that Key Staff, including 
Contractor and, where applicable, Subcontractor Key Staff are available for Work hereunder 
as long as said Key Staff is in Contractor’s or Subcontractor’s employ.  Contractor will obtain 
prior written acceptance of Contract Manager to change Key Staff.  Contractor will provide 
Contract Manager, or designee with such information as necessary to determine the 
suitability of proposed new Key Staff.  Contract Manager will act reasonably in evaluating 
Key Staff qualifications. Such acceptance will not constitute any responsibility or liability for 
the individual’s ability to perform.  Key Staff will be listed Key Staff in Form B. 

1.24. Superintendence and Supervision 

The Contractor will keep the Contract under his own control and it will be its responsibility 
to see that the Work is properly supervised and carried on faithfully and efficiently. 

The orders of the Town are given through the Contract Manager, which instructions are to 
be strictly and promptly followed in every case.  Contractor will keep on the Project during 
its progress, a full-time competent English speaking Supervisor, and who will have full 
authority by the Contractor to direct the performance of the Work and make arrangements 
for all necessary materials, equipment, and labor without delay, and any necessary 
assistants, all satisfactory to Contract Manager.  The Supervisor will not be changed except 
with the written consent of Contract Manager, unless the Supervisor proves to be 
unsatisfactory to Contractor and ceases to be in its employ.  The Supervisor will represent 
Contractor and all directions given to the Supervisor will be as binding as if given to 
Contractor and will be confirmed in writing by Contract Manager upon the written request 
of Contractor.  Contractor will give efficient supervision to the Work, using its best skill and 
attention.  The Contract Manager will be provided telephone number(s) for the Supervisor 
where the Supervisor can be contacted during normal working hours as well as after hours 
for emergencies. 

The Contract Manager and Contractor will meet as necessary during the course of the Work 
to review and agree upon the Work performed and any outstanding issues.   

Contractor will be solely responsible for the means, methods, techniques, sequences and 
procedures of construction. 
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1.25 Authority of the Contract Manager 

The Contract Manager, will determine, all questions of any nature whatsoever arising out of, 
under or in connection with, or in any way relating to or on account of the Work, and 
questions as to the interpretation of the Work to be performed under this Contract 
Documents. 

The Contractor will be bound by all determinations or orders of the Contract Manager and 
will promptly respond to requests of the Contract Manager, including the withdrawal or 
modification of any previous order, and regardless of whether the Contractor agrees with 
the Contract Manager’s determination or requests.  Where requests are made orally, the 
Contract Manager will follow up in writing, as soon thereafter as is practicable. 

The Contract Manager will have authority to act on behalf of the Town to the extent provided 
by the Contract, unless otherwise modified in writing by the Town.  All instructions to the 
Contractor will be issued in writing.  All instructions to the Contractor will be issued through 
the Town Manager or Contract Manager.   

The Contract Manager will have access to the Project Site at all times. The Contractor will 
provide safe facilities for such access so the Contract Manager may perform their functions 
under the Contract.  The Contract Manager will make periodic visits to the Work Site to 
become generally familiar with the progress and quality of the Work, and to determine if the 
Work is proceeding in accordance with the Contract Documents. 

The Contract Manager will not be responsible for means, methods, techniques, sequences 
or procedures, or for safety precautions and programs in connection with the Work, and will 
not be responsible for the Contractor’s failure to carry out the Work in accordance with the 
Contract Documents. 

The Contract Manager will have authority to reject Work that does not conform to the 
Contract Documents.  Neither the Contract Manager’s authority to act under this Article, nor 
any decision made by him in good faith, either to exercise or not to exercise such authority, 
will give rise to any duty or responsibility of the Contract Manager to the Contractor, any 
Subcontractor, supplier or any of their agents, employees, or any other person performing 
any of the Work. 

The Contract Manager will not be responsible for the acts or omissions of the Contractor, or 
any Subcontractor, or any of their agents or employees, or any other persons performing 
any of the Work. 

1.26. Subcontractors 

A Subcontractor is any person or entity that is performing, furnishing, supplying or providing 
any portion of the Work pursuant to a contract with Contractor.  Contractor will be solely 
responsible for and have control over the Subcontractors. 

All subcontracts will: 

• require each Subcontractor to be bound to the Contractor to the same extent 
Contractor is bound to the Town by the terms of the Contract Documents, as those 
terms may apply to the portion of the Construction Work to be performed by the 
Subcontractor;  

• require the Subcontractor to indemnify and hold harmless the Town, its officers, 
agents, directors, and employees, and instrumentalities as provided in this Contract. 
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• a provision requiring Subcontractor to maintain insurance in accordance with the 
Contract Documents; 

• provide that the Town will be an additional insured on all insurance policies required 
to be provided by the Subcontractor that are required of the Contractor;  

• a provision that neither Contractor nor such Subcontractor will have the right to 
require arbitration of any disputes in those cases where the Town (or its assignee) is 
a party; 

• a provision that Subcontractor will promptly notify the Town (with a copy to 
Contractor) of any default of Contractor under the Subcontract, whether as to 
payment or otherwise; 

• provisions that Subcontractor will comply with all applicable laws (including prompt 
payment) and the Town requirements as set forth in the Contract and maintain all 
files, records, accounts of expenditures for Subcontractor's portion of the Work to 
the standards set forth in the Contract. 

Contractor will be fully responsible for all acts and omissions of its Subcontractor and of 
persons directly or indirectly employed by its Subcontractors and of persons for whose acts 
any of them may be liable to the same extent that Contractor is responsible for the acts and 
omissions of persons directly employed by it.  Nothing in the Contract Documents will create 
any contractual relationship between any Subcontractor and Town or any obligation on the 
part of Town to pay or to see the payment of any monies due any Subcontractor. Town may 
furnish to any subcontractor evidence of amounts paid to Contractor on account of Work 
performed. 

Contractor will be required to comply with all Town requirements for Subcontractor 
utilization reports, if required. 

If Contractor requires a Subcontractor to obtain performance and payment bonds, then such 
bonds will name the Contractor and the Town as co-obligees, will cover all warranties and 
guarantees of the Subcontractor, and will comply with all bond requirements under this 
Contract. 

Contractor will require all Subcontractor agreements to include a provision that they will 
indemnify and hold harmless the Town, its officers, agents, directors, and employees, and 
instrumentalities as herein provided 

1.27. Worker’s Identification 

The Contractor’s employees, who include Consultant, any Subcontractor, and/or 
Subconsultant, will wear an identification card or similar identification provided by the 
Contractor.  The identification will bear the employee’s picture, name, title and name of the 
employer.  Failure by a Contractor’s employee to wear such identification may result in the 
individual’s removal from the Work, until such time as the identification card is obtained and 
worn.  Such removal will not act as a basis for the Contractor to submit a claim for an 
extension of time due to any resulting delay.   

1.28. Removal of Unsatisfactory Personnel 

The Contract Manager may make written request to the Contractor for the prompt removal 
and replacement of any personnel employed or retained by the Contractor, Consultant, or 
any or Subconsultant or Subcontractor engaged by the Contractor to provide and perform 
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services or Work pursuant to the requirements of the Contract Documents.  The Contractor 
will respond, in writing to the Contract Manager within seven (7) days of receipt of such 
request with either the removal and replacement of such personnel or written justification 
as to why that should not occur.  The Town will make the final determination as to the 
removal of unsatisfactory personnel from Work assigned by Town. The Contractor agrees 
that the removal of any of its employees does not require the termination or demotion of 
said employee(s). 

1.29. Rules, Regulations, and Licenses 

The successful Contractor will comply with all laws and regulations applicable to provision of 
Services specified in the Contract Documents.  The Contractor will be familiar with all federal, 
state and local laws that may in affect the goods and/or services offered. 

1.30. Permits, Licenses and Impact Fees  

Pursuant to the Public Bid Disclosure Act, each license, permit or fee REQUIRED BY THE 
TOWN AND PAYABLE TO THE TOWN by virtue of this construction as part of the Contract 
will be paid as follows: 

Town’s permit fees will be paid by the Contractor and reimbursed by the Town.  
“Licenses, permits and fees which may be required by Miami-Dade County, the State 
of Florida, or other governmental entities are not “waivable” and must be paid by 
the Contractor.  The Town will reimburse the Contractor for such licenses, permits, 
and fees upon being provided documentation from the applicable entity that 
payment(s) have been made. 

Except as otherwise provided within the Contract Documents, all permits and licenses 
required by federal, state or local laws, rules and regulations necessary for the prosecution 
of the Work undertaken by Contractor pursuant to the Contract Documents will be secured 
and paid for by Contractor. It is Contractor’s responsibility to have and maintain appropriate 
Certificate(s) of Competency, valid for the Work to be performed and valid for the 
jurisdiction in which the Work is to be performed for all persons working on the Project(s) 
for whom a Certificate of Competency is required. 

Impact fees levied by the Town will be waived and Miami-Dade County will be paid by 
Contractor and reimbursed by the Town.  Contractor will be reimbursed only for the actual 
amount of the impact fee levied by the municipality as evidenced by an invoice or other 
acceptable documentation issued by the municipality.  Reimbursement to Contractor in no 
event will include profit or overhead of Contractor. 

1.31. Compliance with Applicable Laws 

The Contractor will comply with all applicable laws, regulations, environmental, 
transportation, building, and construction codes of the Federal government, the State of 
Florida, the County, and the Town.  

1.32. Progress Meetings 

The Town will conduct a kick-off meeting prior to the commencement of the Work under a 
Work order.  Contractor will attend progress and coordination meetings as required by the 
Contract Manager to help ensure efficient and timely completion of the Work in a manner 
that will maximize the recovery of FEMA PA funds.  
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The Contractor will arrange for the participation of its Subcontractors when the Contract 
Manager requires their presence. 

The Contractor will maintain minutes of the meeting and distribute copies of the minutes to 
all parties in attendance  

1.33. Project Site Facilities 

The Contractor will arrange any facilities it may necessary required to perform the Work.  
Any request by the Contractor to locate temporary facilities on Town property will require 
the prior written approval of the Contract Manager.   

The Contractor will furnish an adequate supply of drinking water for its personnel and its 
Subcontractors.  

1.34. Security 

The Contractor will have sole responsibility for the security of all for the TDSR Sites.  The 
Town will not be liable for any damage or loss to such materials, tools, equipment and Work 
and the Contractor will be responsible for all loss or damage that occurs at the TDSR Sites.   

1.35. Accidents 

The Contractor will provide such equipment and facilities as are necessary or required, in the 
case of accidents, for first aid service to person who may be injured during the Project 
duration. The Contractor will also comply with the OSHA requirements as defined in the 
United States Labor Code 29 CFR 1926.50. In addition, the Contractor must report 
immediately to the Contract Manager every accident to persons or damage to property, and 
will furnish in writing full information, including testimony of witnesses regarding any and all 
accidents. 

1.36. Safety Precautions 

Contractor will be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with its Work.  Contractor will take all necessary 
precautions for the safety of, and will provide the necessary protection to prevent damage, 
injury or loss to all employees performing Work and other persons who may be affected 
thereby.  Contractor will designate a responsible member of its organization whose duty will 
be the prevention of accidents.   

Contractor will comply with all applicable laws, ordinances, rules, regulations and orders of 
any public body having jurisdiction for the safety of persons or property or to protect them 
from damage, injury or loss and will erect and maintain all necessary safeguards for such 
safety and protection.  All damage, injury or loss to any property caused directly or indirectly, 
in whole or in part, by Contractor, Subcontractor, or anyone directly or indirectly employed 
by any of them or anyone for whose acts any of them may be liable, will be remedied by 
Contractor.  Contractor's duties and responsibilities for the safety and protection of the Work 
will continue until such time as all the Work is completed and Contract Manager has issued 
the Contractor a notice of Final Acceptance. 

Contractor must adhere to the applicable environmental protection guidelines for the 
duration of the Project.  If hazardous waste materials are used, detected or generated at any 
time, the Contract Manager must be immediately notified of each and every occurrence.  
The Contractor will comply with all codes, ordinances, rules, orders and other legal 
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requirements of public authorities (including OSHA, EPA, DERM, the Town,  Miami-Dade 
County, State of Florida, and Florida Building Code), which bear on the performance of the 
Work. 

If an emergency condition should develop during the Project, the Contractor must 
immediately notify the Contract Manager of each and every occurrence.  The Contractor 
should also recommend any appropriate course(s) of action to the Contract Manager. 

1.37 Resolution of Disputes 

Contractor understands and agrees that all disputes between it and the Town based upon 
an alleged violation of the terms of this Contract by the Town will be submitted for resolution 
in the following manner. 

The initial step will be for the Contractor to notify the Contract Manager in writing of the 
claim or dispute and submit a copy to the Town of Miami personnel identified in Article 1.8, 
Notices. 

Should the Contractor and the Contract Manager fail to resolve the dispute the Contractor 
will submit their dispute in writing, with all supporting documentation, to the Town’s 
Procurement Manager, as identified in Article 1.4, Notices.  Upon receipt of said notification 
the Town’s Procurement Manager will review the issues relative to the claim or dispute and 
issue a written finding. 

Should the Contractor and the Town’s Procurement Manager fail to resolve the dispute, the 
Contractor will submit their dispute in writing within five (5) days to the Town Manager.  
Failure to submit such appeal of the written finding, within five (5) days will constitute 
acceptance of the finding by the Contractor.  Upon receipt of said notification the Town 
Manager will review the issues relative to the claim or dispute and issue a written finding. 

Appeal to the Town Manager for his/her resolution, is required prior to Contractor being 
entitled to seek judicial relief in connection therewith. Should the amount of compensation 
determined by the Town Manager’s require approval or disapproval by the Town 
Commission the Contractor will only be entitled to seek judicial relief after:   

(i) it has first received Town Manager’s written decision, approved by the Town 
Commission if applicable, or  

(ii) a period of sixty (60) days has expired after submitting to the Town Manager a 
detailed statement of the dispute, accompanied by all supporting documentation, or 
a period of (90) days has expired where Town Manager’s decision is subject to Town 
Council for approval; or  

(iii) Town has waived compliance with the procedure set forth in this Article by written 
instrument(s) signed by the Town Manager. 

In the event the determination of a dispute under this Article is unacceptable to either party 
hereto, the party objecting to the determination must notify the other party in writing, in 
accordance with Article 1.8, Notices, within fourteen (14) days of receipt of the written 
determination.  The notice must state the basis of the objection and must be accompanied 
by a statement that any Contract Price or Contract Time adjustment claimed is the entire 
adjustment to which the objecting party has reason to believe it is entitled to as a result of 
the determination.  Within sixty (60) days after Final Completion of the Work, the parties will 
participate in mediation to address all objections to any determinations hereunder and to 
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attempt to prevent litigation.  The mediator will be mutually agreed upon by the parties.  
Should any objection not be resolved in mediation, the parties retain all their legal rights and 
remedies provided under State law.  A party objecting to a determination specifically waives 
all of its rights provided hereunder, including its rights and remedies under State law, if said 
party fails to comply in strict accordance with the requirements of this Article.  

Contractor will continue perform the Work and provide all Services required by the Contract 
during the resolution of any dispute of claim made in accordance with the Contract. 

1.38. Mediation-Waiver of Jury Trial 

In an effort to engage in a cooperative effort to resolve conflict which may arise during the 
course of the construction of a Project(s), and/or following the completion of the Project(s), 
the parties to this Contract agree all unresolved disputes between them will be submitted to 
non-binding mediation prior to the initiation of litigation, unless otherwise agreed in writing 
by the parties.  A certified Mediator, who the parties find mutually acceptable, will conduct 
any Mediation Proceedings in Miami-Dade County, State of Florida.  The parties will share 
the costs of a certified Mediator on a 50/50 basis. The Contractor agrees to include such 
similar contract provisions with all Sub-Contractors retained for the Work, thereby providing 
for non-binding mediation as the primary mechanism for dispute resolution. 

In an effort to expedite the conclusion of any litigation the parties voluntarily waive their 
right to jury trial or to file permissive counterclaims in any action arising under this Contract. 

1.39 Termination for Convenience  

In addition to cancellation or termination as otherwise provided for in the Contract, the 
Town may at any time, in its sole discretion, with or without cause, terminate the Contract 
by written notice to the Contractor. Such Written Notice will state the date upon which 
Contractor will cease all Work under the Contract and vacate the Project site.   

The Contractor will, upon receipt of such notice, unless otherwise directed by the Town: 

• Stop all Work on the Project on the date specified in the notice (“the Effective 
Date”); 

• Take such action as may be necessary for the protection and preservation of the 
Town’s materials and property; 

• Cancel all cancelable orders for materials and equipment; 

• Assign to the Town and deliver to the site, or any other location specified by the 
Contract Manager, any non-cancelable orders for materials and equipment that 
can not otherwise be used except for Work under the Contract and have been 
specifically fabricated for the sole purpose of the Work and not incorporated in the 
Work; 

• Take no action that will increase the amounts payable by the Town under the 
Contract Documents; and 

• Take reasonable measures to mitigate the Town’s liability under the Contract 
Documents. 

• All charts, sketches, studies, drawings, reports and other documents, including 
electronic documents, related to Work authorized under the Contract, whether 
finished or not, must be turned over to the Town.  Failure to timely deliver the 
documentation will be cause to withhold any payments due without recourse by 
Contractor until all documentation is delivered to the Town. 
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In the event that the Town exercises its right to terminate the Contract pursuant to the 
Contract Documents, the Town will pay the Contractor: 

• For the actual cost or the fair and reasonable value, whichever is less, of (1) the 
portion of the Project(s) completed in accordance with the Contract through the 
completion date, and (2) non-cancelable material(s) and equipment that is not of any 
use to the Town except in the performance of the Contract, and has been specifically 
fabricated for the sole purpose of the Contract but not incorporated in the Work; and 

• To the extent practical, the fair and reasonable value will be based on the price 
established as a result of the Contract.  In no event, will any payments under this 
Paragraph exceed the maximum cost set forth in the Contract. 

• The amount due hereunder may be offset by all payments made to the Contractor. 

• All payments pursuant to this Article will be accepted by the Contractor in full 
satisfaction of all claims against the Town arising out of the termination including,  
Further, the Town may deduct or set off against any sums due and payable under 
this Article any claims it may have against the Contractor. 

• Contractor will not be entitled to lost profits, overhead or consequential damages 
as a result of a Termination for Convenience. 

• All payments made under the Contract are subject to audit 

Upon the Town’s payment in full of the amounts due the Contractor under this Article, the 
Contractor grants the Town full use of the Work and any Work Product to complete the 
Project and subsequently occupy the Project. 

1.40 Event of Default 

An event of default will mean a breach of the Contract or by the Contractor.  Without limiting 
the generality of the foregoing and in addition to those instances referred to herein as a 
breach, an Event of Default, will include but not limited to, the following: 

• The Contractor has not performed the Work in a timely manner; 

• The Contractor has refused or failed, except in case for which an extension of time 
is provided, to supply properly skilled staff or provided sufficient quantities of staff  
to perform the Work; 

• The Contractor has failed to make prompt payment to Consultant, Subcontractor, 
Subconsultant or suppliers for any services or materials they have provided; 

• The Contractor has become insolvent or has assigned the proceeds received for the 
benefit of the Contractor’s creditors, or the Contractor has taken advantage of any 
insolvency statute or debtor/creditor law or if the Contractor’s affairs have been 
put in the hands of a receiver; 

• The Contractor has failed to obtain the approval of the Town where required by the 
Contract; 

• The Contractor has failed in the representation of any warranties stated herein; 

• When, in the opinion of the Town, reasonable grounds for uncertainty exist with 
respect to the Contractor’s ability to perform the Work, the Town will notify the 
Contractor in writing that it must, within the time frame set forth in the Town’s 
request, provide adequate assurances and a plan of action to the Town, in writing, 
of the Contractor’s ability to perform in accordance with the terms of the Contract 
Documents.  In the event that the Contractor fails to provide to the Town the 
requested assurances within the prescribed time frame, the Town may: 
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o Treat such failure as a repudiation of the Contract and/or; 
o Resort to any remedy for breach provided herein or by law, including but not 

limited to, taking over the performance of the Work or any part thereof either 
by itself or through others. 

• In the event the Town may, at its sole discretion terminate the Contract for default, 
the Town or its designated representatives may immediately take possession of all 
applicable documentation and data. 

• Where the Town erroneously terminates the Contract or for default, the 
terminations will be converted to a Termination for Convenience, and the 
Contractor will have no further recourse of any nature for wrongful termination. 

1.41. Notice of Default-Opportunity to Cure 

In the event that the Town determines that the Contractor is in default of their obligations 
under the Contract, the Town may at its sole discretion notify the Contractor, specifying the 
basis for such default, and advising the Contractor that such default must be cured within a 
specified time frame or the Contract with the Town may be terminated.  The Town is under 
no obligation to issue such notification.  The Town may grant an extension to the cure period 
if the Town deems it appropriate and in the best interest of the Town, without waiver of any 
of the Town’s rights hereunder.  The Town, at its sole discretion, may have a default 
corrected by its own forces or another Contractor and any such costs incurred will be 
deducted from any sums due the Contractor under any contract with the Town.   

1.42. Termination for Default  

If Contractor fails to comply with any term or condition of the Contract Documents, or fails 
to perform any of its obligations hereunder, then Contractor will be in default.  Upon the 
occurrence of a default hereunder which is not cured within the time specified to cure the 
default if one has been granted by the Town, the Town Manager in addition to all remedies 
available to it by law, may immediately, upon written notice to Contractor, terminate this 
Contract whereupon any advances for which Work has not been performed, paid by the 
Town to Contractor while Contractor was in default will be immediately returned to the 
Town.  The Town Manager may also suspend any payment or part thereof or order a Work 
stoppage until such time as the issues concerning compliance are resolved.  Contractor 
understands and agrees that termination of this Contract under this Article will not release 
Contractor from any obligation accruing prior to the effective date of termination.  Upon 
Termination for Default and the Town fully satisfying all of its obligations under this Contract 
the Town will have full use of the Work Product in connection with the Town’s completion 
and occupancy of the Project. 

A finding of default and subsequent termination for cause may include, without limitation, 
any of the following: 

▪ Contractor fails to obtain the insurance or bonding herein required by the Contract. 

• Contractor fails to comply with any of its duties under the Contract Documents, 
with any terms or conditions set forth in this Contract, beyond any specified period 
allowed to cure such default.  

• Contractor fails to commence the Work within the timeframes provided or 
contemplated herein, or fails to complete the Work in a timely manner as required 
by the Contract. 
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Where it has been determined that the Contractor has been erroneously terminated under 
this Article, such termination will be deemed to have been occurred under Article 1.88, 
Termination for Convenience.  The Town in its sole discretion may terminate the Contract 
without providing the Contractor a written notice to cure. 

1.43. Remedies in the Event of Termination for Default 

If a Termination for Default occurs, the Contractor and the bond provider will be notified of 
the effective date of the termination and will be liable for all damages resulting from the 
default, including but not limited to re-procurement costs and other direct damages 

The Contractor will stop Work as of the date of notification of the termination and 
immediately remove all labor, equipment and materials (not owned or paid for by the Town) 
from the Work Site.  The Town assumes no liability for the Contractor’s failure to remove 
such items from the Project(s) site(s) as required.   

The Contractor will also remain liable for any liabilities and claims related to the Contractor's 
default. 

As an alternative to termination, the Town may bring suit or proceedings for specific 
performance or for an injunction 

1.44. Town May Avail Itself of All Remedies 

The Town may avail itself of each and every remedy herein specifically given to it now or 
existing at law or in equity, and each and every such remedy will be in addition to every other 
remedy so specifically given or otherwise so existing and may be exercised from time to time 
and as often and in such order as may be deemed expedient by the Town.  The exercise or 
the beginning of the exercise, of one remedy will not be deemed a waiver of the right to 
exercise, at the same time or thereafter, of any other remedy.  The Town’s rights and 
remedies as set forth in the Contract Documents are not exclusive and are in addition to any 
other rights and remedies in law or in equity 

1.45. Liquidated Damages 

The Contractor is obligated and guarantees to complete the Project in the time set forth in 
the Contract Documents or any approved extension of time the Contractor will pay to the 
Town liquidated damages as follows.  In the event of a delay in completion beyond the 
timeframe set forth in a Work Order the Contractor will pay to the Town for each and every 
calendar day of unexcused delay, the sum of one thousand dollars ($1,000.00) per calendar 
day, which is hereby agreed upon not as a penalty but as liquidated damages.  The total 
amount of liquidated damages will not exceed the value of the applicable Work Order. 

The Town will have the right to deduct liquidated damages assessments from any payment 
due or which may thereafter become due to the Contractor under any contract the 
Contractor has with the Town.  In case the amount, which may become due hereunder, will 
be less than the amount of liquidated damages due the Town, the Contractor will pay the 
difference upon demand by the Town.  Should the Contractor fail to compensate the Town 
for any liquidated damages, the Town will consider this as a form of indebtedness and may 
deny any future Work under the Contract or any other Town contract until such 
indebtedness is paid in full to the Town. 
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1.46. Continuing the Work 

Contractor will carry on the Work and adhere to the Work schedule(s) during all disputes or 
disagreements with Town, including disputes or disagreements concerning a request for a 
Change Order, or Supplemental Work Order.  The Work will not be delayed or postponed 
pending resolution of any dispute(s) or disagreement(s). 

1.47. Force Majeure 

Should any failure to perform on the part of Contractor be due to a condition of force 
majeure as that term is interpreted under Florida law, and then the Town may allow an 
extension of time reasonably commensurate with the cause of such failure to perform or 
Cure.  

If the Contractor is delayed in performing any obligation under the Contract Documents, due 
to a force majeure condition, the Contractor will request a time extension from the Town 
within two (2) working days of said force majeure occurrence.  Any time extension will be 
subject to mutual Contract and will not be cause for any claim by the Contractor for extra 
compensation unless additional services are required.  Force Majeure does not include 
inclement weather except as permitted by Florida law and may not include the acts or 
omissions of anyone under contract with the Contractor to perform any Work. 

1.48. Extension of Time 

Any reference in this Article to the Contractor will be deemed to include materialmen, 
suppliers, laborers, and Subcontractors, whether or not in privity of contract with the 
Contractor for the purpose of this article. 

If the Contractor is delayed at any time during the progress of the Work beyond the time 
stipulated in the Work Order by the neglect or failure of the Town or by a Force Majeure, 
then the time set forth in the Work Order will be extended by the Town subject to the 
following conditions: 

• The cause of the delay arises after issuance of the Work Order or Notice To Proceed 
and could not have been anticipated by the Contractor before proceeding with the 
Work; 

• The Contractor demonstrates that the completion of the Work will be actually and 
necessarily delayed; 

• The effect of such cause cannot be avoided or mitigated by the exercise of all 
reasonable precautions, efforts and measures whether before or after the occurrence 
of the cause of delay. 

Note: A delay meeting all the conditions of the above, will be deemed an Excusable Delay.   

The Town reserves the right to rescind or shorten any extension previously granted if 
subsequently, the Contract Manager determines that any information provided by the 
Contractor in support of a request for an extension of time was erroneous and would have 
resulted in a denial of the request or an approval of a lesser period of time for an Excusable 
Delay.  Notwithstanding the above, the Contract Manager will not rescind or shorten any 
extension previously granted, if the Contractor acted in reliance upon the granting of such 
extension, and such extension was based on information which, although later found to have 
been erroneous, was submitted in good faith by the Contractor. 
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The request for an Excusable Delay will be made within ten (10) days after the time when 
the Contractor knows or should have known of any cause for which it may claim an extension 
of time and will provide any actual or potential basis for an extension of time, identifying 
such causes and describing, as fully as practicable at that time, the nature and expected 
duration of the delay and its effect on the completion of that part of the Work identified in 
the request.  The Contract Manager may require the Contractor to furnish such additional 
information or documentation, as the Contract Manager will reasonably deem necessary or 
helpful in considering the requested extension. 

The Contractor will not be entitled to an extension of time unless the Contractor 
affirmatively demonstrates that it is entitled to such extension. 

The Contract Manager will endeavor to review and respond to the Contractor’s request for 
Excusable Delays in a reasonable period of time; however, the Contractor will be obligated 
to continue to perform the Work required regardless of whether the Contract Manager has 
issued a decision or whether the Contractor agrees or disagrees with that decision. 

With regard to an injunction, strike or interference of public origin which may delay the 
Project, the Contractor will promptly give the Contract Manager a copy of the injunction or 
other orders and copies of the papers upon which the same will have been granted.  The 
Town will be afforded the right to intervene and become a party to any suit or proceeding in 
which any such injunction will be obtained and move to dissolve the same or otherwise, as 
the Town may deem proper. 

The permitting of the Contractor to proceed with the Work subsequent to the date specified 
in the Work Order, the making of any payment to the Contractor, the issuance of any 
Supplemental Work Order, or Change Order, will not waiver the Town's rights under the 
Contract, including but not limited to the assessment of liquidated damages or declaring 
Contractor in default. 

1.49. Extension of Time not Cumulative 

In case the Contractor will be delayed for any period of time by two or more of the causes 
mentioned in Article 1.46, Extension of Time, the Contractor will not be entitled to a separate 
extension for each one of the causes; only one period of extension will be granted for the 
delay. 

1.50. Contractor’s Damages for Delay 

No claim for damages or any claim, other than for an extension of time, will be made or 
asserted against Town by reason of any delays except as provided herein.  Contractor will 
not be entitled to an increase in the fee under a Work Order or payment or compensation 
of any kind from Town for direct, indirect, consequential, impact or other costs, expenses or 
damages, including but not limited to costs of acceleration or inefficiency, arising because of 
delay, disruption, interference or hindrance from any cause whatsoever, whether such 
delay, disruption, interference or hindrance be reasonable or unreasonable, foreseeable or 
unforeseeable, or avoidable or unavoidable; provided, however, that this provision will not 
preclude recovery of damages by Contractor for actual delays due solely to fraud, bad faith 
or active interference on the part of Town.  Otherwise, Contractor will be entitled only to 
extensions of the time for completion of the Work under a Work Order as the sole and 
exclusive remedy for such resulting delay. 
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Except as may be otherwise specifically provided for in the Contract Documents, the 
Contractor agrees to make no claim for damages for delay of any kind in the performance of 
the Contract Documents whether occasioned by any act or omission of the Town or any of 
its representatives (whether it is an Excusable Delay or otherwise) and the Contractor agrees 
that any such claim will be compensated solely by an extension of time to complete the 
performance of the Work under a Work Order.   

1.51.  Notification of Claim  

Any claim for a change in the time for the completion of the Work under a Work Order or 
the maximum fee stipulated in a Work Order will be made by written notice by Contractor 
to the Procurement Manager, with a copy to the Contract Manager, within ten (10) business 
days of the commencement of the event giving rise to the claim and stating the general 
nature and cause of the claim.  Thereafter, within twenty (20) calendar days of the 
termination of the event giving rise to the claim, written notice of the extent of the claim 
with supporting information and documentation will be provided to the Procurement 
Manager unless the Procurement Manager allows an additional period of time, in writing, to 
ascertain more accurate data in support of the claim and such notice will be accompanied 
by the Contractor's written notarized statement that the adjustment claimed is the entire 
adjustment to which the Contractor has reason to believe it is entitled as a result of the 
occurrence of said event.  All claims for changes in the a Work Order’s time for completion 
or fee will be determined by the Procurement Manager in accordance with the Contract.  It 
is expressly and specifically agreed that any and all claims for changes will be waived if not 
submitted in strict accordance with the requirements of this Article. 

The Work Order timeframe for completion will be extended in an amount equal to time lost 
on the Work items due to delays beyond the control of, and through no fault or negligence 
of the Contractor if a claim is made as provided in this Article 

1.52 Loss & Damage to Property 

Contractor will accept full responsibility for Work against all losses or damages of whatever 
nature resulting directly or indirectly from the performance of the Work, and will promptly 
make all necessary repairs or replacements, at no additional cost to the Town, to the 
satisfaction of the Town’s Contract Manager, any Work, private property, materials, 
equipment, or supplies damaged, lost, stolen, or destroyed from any cause whatsoever. 

1.53. Stop Work Order 

The Town may, at any time, by written order to the Contractor, require the Contractor to 
stop all, or any part, of the Work for a period of up to sixty (60) days (or any lesser period), 
commencing no sooner than the date the order is delivered to the Contractor, and for any 
further period to which the parties may agree.  Any such order will be specifically identified 
as a “Stop Work Order” issued pursuant to this paragraph.  Within the period of sixty (60) 
days (or the lesser period specified) after a Stop Work Order is delivered to the Contractor, 
or within any extension to which the parties have agreed the Town will either: 

▪ Cancel the Stop Work Order; or 
▪ Terminate the Work covered by such order as provided in Article 1.37, 

Termination for Convenience. 
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If a Stop Work Order issued under this Article is canceled or the period of the order or any 
extension thereof expires, the Contractor will resume the Work without compensation to 
the Contractor for such suspension other than extending the time for Substantial Completion 
to the extent that, in the opinion of the Contract Manager, the Contractor may have been 
delayed by such suspension.  In the event the Project Manger determines that the 
suspension of Work was necessary due to Contractor’s defective or incorrect Work, unsafe 
Work conditions caused by the Contractor or any other reason caused by Contractor’s fault 
or omission, the Contractor will not be entitled to an extension of time as a result of the 
issuance of a Stop Work Order. 

1.54. Cleaning Up; Town’s Right to Clean Up 

Contractor will remove any waste materials and rubbish it generates in the performance of 
the Work as well as its tools, equipment, machinery and surplus materials upon completion 
of the Work.  If Contractor fails to clean up during the prosecution of the Work or at the 
completion of the Work, the Town may do so and the cost thereof will be charged to 
Contractor.  If a dispute arises between Contractor and separate contractor as to their 
responsibility for cleaning up, Town may clean up and charge the cost thereof to the 
Contractor as the Contract Manager will determine to be just.   

1.55. Removal of Equipment and Materials 

In case of termination of this Contract before completion for any cause whatsoever, 
Contractor, if notified to do so by Town, will promptly remove all of its equipment and 
supplies from the property of Town. If the Contractor does not comply with Town’s order, 
the Town will have the right to remove such equipment and supplies at the expense of 
Contractor. 

1.56. Set-offs, Withholdings, and Deductions 

The Town may set-off, deduct or withhold from any payment due the Contractor, such sums 
as may be specifically allowed in the Contract or by applicable law including, without 
limitation, the following: 

• Any amount of any claim by a third party; 

• Any Liquidated Damages, and/or; 

• Any unpaid legally enforceable debt owed by the Contractor to the Town. 

The Town will notify the Contractor in writing of any such withholdings.  

Any withholding, which is ultimately held to have been wrongful, will be paid to the 
Contractor in accordance with the Local Government Prompt Payment Act 

1.57. Independent Contractor 

The Contractor is engaged as an independent business and agrees to perform Work as an 
independent Contractor.  In accordance with the status of an independent Contractor, the 
Contractor covenants and agrees that the Contractor will conduct business in a manner 
consistent with that status, that the Contractor will not claim to be an officer or employee 
of the Town for any right or privilege applicable to an officer or employee of the Town, 
including, but not limited to: worker’s compensation coverage; unemployment insurance 
benefits; social security coverage; retirement membership, or credit. 
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The Contractor’s staff will not be employees of the Town, and the Contractor alone will be 
responsible for their Work, the direction thereof, and their compensation and benefits of 
any kind.  Nothing in the Contract will impose any liability or duty on the Town on account 
of the Contractor’s acts, omissions, liabilities or obligations of those of any person, firm, 
company, agency association, corporation, or organization engaged by the Contractor as a 
Subcontractors, Subconsultants, expert, consultant, independent Contractors, specialist, 
trainee, employee, servant or agent or for taxes of any nature, including, but not limited to: 
unemployment insurance; worker’s compensation and anti-discrimination, or workplace 
legislation of any kind.  The Contractor hereby agrees to indemnify and hold harmless the 
Town against any such liabilities, even if they arise from actions directed or taken by the 
Town. 

1.58. Third Party Beneficiaries 

Neither Contractor nor Town intends to directly or substantially benefit a third party by this 
Contract.  Therefore, the parties agree that there are no third party beneficiaries to this 
Contract and that no third party will be entitled to assert a claim against either of them based 
upon this Contract.  The parties expressly acknowledge that it is not their intent to create 
any rights or obligations in any third person or entity under this Contract. 

1.59. Successors and Assigns 

The performance of this Contract will not be transferred pledged, sold, delegated or 
assigned, in whole or in part, by the Contractor without the written consent of the Town. It 
is understood that a sale of the majority of the stock or partnership shares of the Contractor, 
a merger or bulk sale, an assignment for the benefit of creditors will each be deemed 
transactions that would constitute an assignment or sale hereunder requiring prior Town 
approval.  

Any transference without Town approval will be cause for the Town to nullify this Contract. 
Any assignment without the Town’s consent will be null and void. The Contractor will have 
no recourse from such cancellation. The Town may require bonding, other security, certified 
financial statements and tax returns from any proposed assignee and the execution of an 
assignment/ assumption Contract in a form satisfactory to the Town Attorney as a condition 
precedent to considering approval of an assignment.   

The Contractor and the Town each binds one another, their partners, successors, legal 
representatives and authorized assigns to the other party of this Contract and to the 
partners, successors, legal representatives and assigns of such party in respect to all 
covenants of this Contract. 

1.60. Materiality and Waiver of Breach 

Town and Contractor agree that each requirement, duty, and obligation set forth in this 
Contract Documents is substantial and important to the formation of the Contract 
Documents and, therefore, is a material term hereof. 

Town's failure to enforce any provision of the Contract Documents will not be deemed a 
waiver of such provision or modification of the Contract Documents.  A waiver of any breach 
of a provision of the Contract Documents will not be deemed a waiver of any subsequent 
breach and will not be construed to be a modification of the terms of the Contract 
Documents. 
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1.61. Severability 

In the event the any provision of the Contract Documents is determined by a Court of 
competent jurisdiction to be illegal or unenforceable, then such unenforceable or unlawful 
provision will be excised from this Contract, and the remainder of the Contract Documents 
will continue in full force and effect. Notwithstanding the foregoing, if the result of the 
deletion of such provision will materially and adversely affect the rights of either party, such 
party may elect, at its option, to terminate the Contract in its entirety.  An election to 
terminate the Contract based upon this provision will be made within seven (7) days after 
the finding by the court becomes final. 

1.62. Applicable Law and Venue of Litigation 

This Contract will be enforceable in Miami-Dade County, Florida, and if legal action is 
necessary by either party with respect to the enforcement of any or all of the terms or 
conditions herein exclusive venue for the enforcement of same will lie in Miami-Dade 
County, Florida.  

1.63. Amendments 

 No modification, amendment, or alteration in the terms or conditions contained herein will 
be effective unless contained in a written document prepared with the same or similar 
formality as this Contract and executed by the Town Manager, Director or designee. 

1.64. Entire Contract 

The Contract Documents, as they may be amended from time to time, represent the entire 
and integrated Contract between the Town and the Contractor and supersede all prior 
negotiations, representations or agreements, written or oral.  This Contract may not be 
amended, changed, modified, or otherwise altered in any respect, at any time after the 
execution hereof, except by a written document executed with the same formality and equal 
dignity herewith.  Waiver by either party of a breach of any provision of the Contract 
Documents will not be deemed to be a waiver of any other breach of any provision of the 
Contract Documents. 

1.65. Nondiscrimination, Equal Employment Opportunity, and Americans with Disabilities Act 

Contractor will not unlawfully discriminate against any person in its operations and activities 
or in its use or expenditure of funds in fulfilling its obligations under this Contract.  Contractor 
will affirmatively comply with all applicable provisions of the Americans with Disabilities Act 
(ADA) in the course of providing any services funded by Town, including Titles I and II of the 
ADA (regarding nondiscrimination on the basis of disability), and all applicable regulations, 
guidelines, and standards.  In addition, Contractor will take affirmative steps to ensure 
nondiscrimination in employment against disabled persons. 

Contractor's decisions regarding the delivery of services under the Contract Documents will 
be made without regard to or consideration of race, age, religion, color, gender, sexual 
orientation, national origin, marital status, physical or mental disability, political affiliation, 
or any other factor which cannot be lawfully used as a basis for service delivery. 

In the event of noncompliance by Contractor, Consultant, Subconsultant or Subcontractor, 
payment may be withheld or the contract may be canceled in whole or in part. 
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Contractor has an EEO policy that prohibits discrimination and provides for affirmative action 
in employment practices. The Contractor will adopt the following statement as his operating 
policy: 

“it is the policy of this company to assure that applicants are employed, and that 
employees are treated during employment, without regard to their race, religion, sex, 
color, national origin, age, or disability. Such action will include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-job training.” 

Contractor agrees to apply a good faith effort to eliminate past and present discrimination 
and to ensure that future discriminatory practices do not occur.  

Contractor will have a designated EEO Officer who has the responsibility and authority to 
administer the Contractor’s EEO program. 

All of the Contractor’s employees who have an active role in the hiring, supervision, or 
advancement of employees will be made aware of and instructed to implement the EEO 
policy. In addition, employees, including applicants and potential employees, will be 
informed of the Contractor’s EEO policy through posted notices, posters, handbooks, and 
employee meetings. 

The Contractor will not discriminate in his recruitment practices and should make an effort 
to identify sources of potential minority and women employees. 

Contractor is required to periodically review project sites, wages, personnel actions, etc., for 
evidence of discriminatory treatment. The Contractor is to promptly investigate all alleged 
discrimination complaints. 

Contractor is required to advise employees and applicants of training programs available and 
to assist in the improvement of the skills of minorities, women, and applicants, through such 
programs. 

The EEO policy also pertains to Contractor’s selection of subcontractors, including material 
suppliers and equipment leasing companies. 

1.66. Royalties and Patents 

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any 
article, material, arrangement, appliance, or method that may be used upon or in any 
manner be connected with the construction of the Work or appurtenances, are hereby 
included in the prices stipulated in the Contract for said Work. 

1.67. Documentation 

The Contractor will maintain, and will require that its Subcontractor(s) and suppliers 
maintain complete and accurate records to substantiate compliance with the requirements 
set forth in the Contract.  Records and documents must be maintained in a kept and 
maintained in a manner that helps ensure FEMA PA reimbursement. 

1.68. Review of Records 

Town and its representatives will have the right to audit, inspect and copy, at Town’s 
expense, the books and records and accounts of Contractor which relate in any way to the 
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Project and to any claim for additional compensation made by Contractor, and to conduct 
an audit of the financial and accounting records of Contractor which relate to a Project and 
to any claim for additional compensation made by Contractor including but not limited to all 
payroll records, invoices for materials, and books of accounts. Such records will conform to 
Generally Accepted Accounting Principles requirements (GAAP), and will only address those 
transactions related to the Contract. 

Records subject to the provisions of Public Record Law, Florida Statutes Chapter 119, will be 
kept in accordance with such statute.  Otherwise Contractor will retain and make available 
to Town all such books and records and accounts, financial or otherwise, which relate to the 
Project and to any claim for a period of five (5) years following Final Completion of the 
Project.   

If an audit inspection or examination in accordance with this Article discloses overcharges in 
excess of 1% except negotiated fees by the Contractor’s to the Town, the actual cost of the 
Town's audit will be paid by the Contractor’s. If the audit discloses contract billing or charges 
to which Contractor’s is not contractually entitled Contractor’s will pay over to the Town said 
sum within 20 days of receipt of a written demand unless otherwise agreed to by both parties 
in writing. 

1.69. No Interest 

Any monies not paid by Town when claimed to be due to Contractor under the Contract 
Documents, including, but not limited to, any and all claims for damages of any type, will not 
be subject to interest including, but not limited to prejudgment interest.  However, the 
provisions of Section 218.74(4), Florida Statutes as such relates to the payment of interest, 
will apply to valid and proper invoices. 

1.70. Payments Related to Guaranteed Obligations 

The Town may withhold from any payments to be made such sums as may reasonably be 
necessary to ensure completion of the Project with respect to defective Work, equipment or 
materials which may be identified by the Contract Manager. 

The Town may deduct from any payment due the Contractor an amount equal to its cost 
incurred on account of the Contractor’s failure to fully perform its obligations under the 
Contract. 
The Contract Manager, prior to withholding or deducting any monies hereunder, will give 
the Contractor notice of the defective Work, equipment or material and the basis for the 
withholding or deduction.  

Upon the Contract Manager’s determination that the Contractor has fulfilled its obligations, 
the Town will pay the Contractor any monies owed, subject to Contractor’s submission of, 
or compliance with, any remaining documentation or obligation, as the case may be, in 
accordance with the Contract Documents 

1.71. Consent of Town Required for Subletting or Assignment 

If the Contractor assigns, transfers, sublets or otherwise disposes of the Contract or its right, 
title or interest in or to the same or any part thereof without the previous consent in writing 
of the Town, such action will be an Event of Default.  Nothing herein will either restrict the 
right of the Contractor to assign monies due to, or to become due or be construed to hinder, 
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prevent or affect any assignment by the Contractor for the benefit of its creditors, made 
pursuant to applicable law. 

1.72. Contract Limiting Time in Which to Bring Action Against the Town 

In the event the Contractor may be deemed to have a cause of action against the Town, no 
action will lie or be maintained by the Contractor against the Town upon any claim arising 
out of or based upon the Contract Documents by reason of any act or omission or 
requirement of the Town or its agents, unless such action will be commenced within six (6) 
months after the date of issuance of a final payment under the Contract, or if final payment 
has not been issued within six (6) months of substantial completion of the Work or upon any 
claim relating to monies required to be retained for any period after the issuance of the said 
certificate, unless such action is commenced within six (6) months after such monies become 
due and payable under the terms of the Contract Documents, or if the Contract is terminated 
or declared abandoned under the provisions of the Contract unless such action is 
commenced within six (6) months after the date of such termination or declaration of 
abandonment by the Town. 

1.73. Defense of Claims 

Should any claim be made or any legal action brought in any way relating hereto or to the 
Work hereunder, except as expressly provided herein, the Contractor will diligently render 
to the Town, after additional compensation is mutually agreed upon, any and all assistance 
which the Town may require of the Contractor. 

1.74. Availability of Funding 

Funding for this Contract is contingent on the availability of funds and continued 
authorization for program activities and the Contract is subject to amendment or 
termination due to lack of funds, reduction of funds and/or change in regulations, upon 
thirty (30) days’ notice. 

1.75. Mutual Obligations 

This document,  change order, field directive, and written clarifications issued under the 
Contract, and the Contractor’s submittals, will constitute the Contract Documents between 
the parties with respect hereto and supersedes all previous communications and 
representations or agreements, whether written or oral, with respect to the subject matter 
hereto unless acknowledged in writing by their duly authorized representatives. 

Nothing in the Contract will be construed for the benefit, intended or otherwise, of any third 
party that is not a parent or subsidiary of a party or otherwise related (by virtue of ownership 
control or statutory control) to a party. 

In those situations where the Contract Documents imposes an indemnity obligation on the 
Contractor, the Town, may at its expense, elect to participate in the defense of the claim if 
the Town should so choose.  Furthermore, the Town may, at its own expense, defend or 
settle any such claim if the Contractor fails to diligently defend such claim, and thereafter 
seek indemnity for such cost from the Contractor. 
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1.76. Nature of the Contract 

The Contractor will provide the services set forth in the Contract Documents. The Contractor 
will provide full and prompt cooperation with the Town in all aspects of the Work to be 
performed. 

The Contractor acknowledges that the Contract Documents require the performance of all 
things necessary for or incidental to the effective management and performance of a 
Project(s).  All things not expressly mentioned in the Contract Documents, but necessary to 
carrying out its intent are required by the Contract Documents, and the Contractor will 
perform the same as though they were specifically mentioned, described and delineated. 

The Contractor will furnish all labor, materials, tools, supplies and other items required for 
the completion of the Contract.  All Work will be accomplished at the direction of and to the 
satisfaction of the Contract Manager. 

1.77. Contract Documents Contains all Terms 

The Contract Documents and all documents incorporated herein by reference contain all the 
terms and conditions agreed upon by the parties hereto, and no other Contract, oral or 
otherwise, regarding the subject matter of the Contract Documents will be deemed to exist 
or to bind any of the parties hereto, or to vary any of the terms contained herein. 

1.78. Survival 

The parties acknowledge that any of the obligations in the Contract Documents will survive 
the term, termination and cancellation hereof.  Accordingly, the respective obligations of the 
Contractor and the Town under the Contract, which by nature would continue beyond the 
termination, cancellation or expiration thereof, will survive termination, cancellation or 
expiration thereof. 

1.79 Joint Preparation 

Preparation of this Contract has been a joint effort of the Town and Contractor and the 
resulting document will not, solely as a matter of judicial construction, be construed more 
severely against one of the parties than any other. 

1.80 Nondisclosure 

To the extent allowed by law, Contractor agrees not to divulge, furnish or make available to 
any third person, firm or organization, without Director or designee’s prior written consent, 
or unless incident to the proper performance of the Contractor’s obligations hereunder, or 
in the course of judicial or legislative proceedings where such information has been properly 
subpoenaed, any non-public information concerning the services to be rendered by 
Contractor hereunder, and Contractor will require all of its employees, agents, 
Subconsultants and Subcontractors to comply with the provisions of this paragraph. 

1.81 Truth-In-Negotiation Certificate  

By executing the Contract the Contractor certifies that wage rates and other factual unit 
costs supporting the cost of the Work performed under the Contract are accurate, complete, 
and current at the time of award.  The total Contract payments thereto will be adjusted to 
exclude any significant sums by which the Town determines the Contract Price was increased 
due to inaccurate, incomplete or non-current wage rates and other factual costs.  All such 
price adjustments will be made within 1 year following the end of the Project. 
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SECTION 2 

SCOPE OF SERVICES 
 
2.1. Scope of Work 

The Town is contracting for the Contractor to provide Services in response to an Emergency 
Event.  The Contractor may also be requested during the term of the Contract to render 
Services to assist the Town with special needs and events other than full-scale disasters.  The 
Town retains the right to obtain similar Services from additional contractors.  

Services may include, but not be limited to, large-scale debris removal, separation, 
storage, processing and disposal; demolition and demolition debris removal; hazardous 
waste handling; tree trimming, stump grinding and removal; marine salvage operations; 
waterway debris clearing; sand removal from roads, streets and rights-of-way; beach 
sand screening and replacement; project/operational management assistance; logistical 
support, and assistance with federal and state reporting and reimbursement efforts.  
Burning of debris may be approved for debris reduction or disposal under limited 
circumstance and will be strictly controlled and regulated by the Town.   

The Contractor may be required to provide Services, prior to, during or after and potential 
or actual Emergency Event inclusive of all personnel, equipment, plans, procedures, and 
other materials and capabilities as an Emergency Event will require. 

The decision to issue a Work Order to initiate the Contractor’s Services will be determined 
on an Emergency Event-by-Emergency Event basis, and is dependent upon factor such as the 
amount and extent of the debris to be removed. 

The Scope of Services as stated in Section 3 of RFP 2017-44 are hereby incorporated into and 
made part of the contract. 
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Section 3 

Federal Provisions 

1. 2 CFR Part 200  

a. Contracts for more than the simplified acquisition threshold currently set at $150,000, 
which is the inflation adjusted amount determined by the Civilian Agency Acquisition 
Council and the Defense Acquisition Regulations Council (Councils) as authorized by 41 
U.S.C. 1908, must address administrative, contractual, or legal remedies in instances 
where Contractors violate or breach contract terms, and provide for such sanctions and 
penalties as appropriate. 

b. All contracts in excess of $10,000 must address termination for cause and for convenience 
by the non-federal entity including the manner by which it will be effected and the basis 
for settlement. 

c. Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all 
contracts that meet the definition of “federally assisted construction contract” in 41 CFR 
Part 60-1.3 must include the equal opportunity clause provided under 41 CFR 60-1.4(b), 
in accordance with Executive Order 11246, “Equal Employment Opportunity” (30 FR 
12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 
11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” 
and implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance 
Programs, Equal Employment Opportunity, Department of Labor.” 

d. Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by federal program 
legislation, all prime construction contracts in excess of $2,000 awarded by non-federal 
entities must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. 3141-
3144, and 3146-3148) as supplemented by Department of Labor regulations (29 CFR Part 
5, “Labor Standards Provisions Applicable to Contracts Covering Federally Financed and 
Assisted Construction”). In accordance with the statute, Contractors must be required to 
pay wages to laborers and mechanics at a rate not less than the prevailing wages specified 
in a wage determination made by the Secretary of Labor. In addition, Contractors must 
be required to pay wages not less than once a week. The non-federal entity must place a 
copy of the current prevailing wage determination issued by the Department of Labor in 
each solicitation. The decision to award a contract or subcontract must be conditioned 
upon the acceptance of the wage determination. The non-federal entity must report all 
suspected or reported violations to the federal awarding agency. The contracts must also 
include a provision for compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. 
3145), as supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors 
and Subcontractors on Public Building or Public Work Financed in Whole or in Part by 
Loans or Grants from the United States”). The Act provides that each Contractor or sub-
recipient must be prohibited from inducing, by any means, any person employed in the 
construction, completion, or repair of public work, to give up any part of the 
compensation to which he or she is otherwise entitled. The non-federal entity must report 
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all suspected or reported violations to the federal awarding agency. The Davis-Bacon Act 
requirements do not apply to this solicitation. 

e. Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable, 
all contracts awarded by the non-federal entity in excess of $100,000 that involve the 
employment of mechanics or laborers must include a provision for compliance with 40 
U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 CFR Part 
5). Under 40 U.S.C. 3702 of the Act, each Contractor must be required to compute the 
wages of every mechanic and laborer on the basis of a standard work week of 40 hours. 
Work in excess of the standard work week is permissible provided that the worker is 
compensated at a rate of not less than one and a half times the basic rate of pay for all 
hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 
are applicable to construction work and provide that no laborer or mechanic must be 
required to work in surroundings or under working conditions which are unsanitary, 
hazardous or dangerous. These requirements do not apply to the purchases of supplies 
or materials or articles ordinarily available on the open market, or contracts for 
transportation or transmission of intelligence. 

f. Rights to Inventions Made Under a Contract or Agreement. If the federal award meets 
the definition of “funding agreement” under 37 CFR § 401.2 (a) and the recipient or 
subrecipient wishes to enter into a contract with a small business firm or nonprofit 
organization regarding the substitution of parties, assignment or performance of 
experimental, developmental, or research work under that “funding agreement,” the 
recipient or sub-recipient must comply with the requirements of 37 CFR Part 401, “Rights 
to Inventions Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements,” and any implementing 
regulations issued by the awarding agency. 

g. Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 
U.S.C. 1251-1387), as amended. Contracts and sub-grants of amounts in excess of 
$150,000 must contain a provision that requires the non-federal award to agree to 
comply with all applicable standards, orders or regulations issued pursuant to the Clean 
Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended 
(33 U.S.C. 1251-1387).  Violations must be reported to the federal awarding agency and 
the Regional Office of the EPA.   

h. Mandatory standards and policies relating to energy efficiency which are contained in the 
state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act (42 U.S.C. 6201). 

i. Debarment and Suspension (Executive Orders 12549 and 12689). A contract award (see 
2 CFR 180.220) must not be made to parties listed on the government wide Excluded 
Parties List System in the System for Award Management (SAM), in accordance with the 
Office of Management and Budget (OMB) guidelines at 2 CFR 180 that implement 
Executive Orders 12549 (3 CFR Part 1986 Comp., p. 189) and 12689 (3 CFR Part 1989 
Comp., p. 235), “Debarment and Suspension.” The Excluded Parties List System in SAM 
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contains the names of parties debarred, suspended, or otherwise excluded by agencies 
as well as parties declared ineligible under statutory or regulatory authority other than 
Executive Order 12549. 

j. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352). Contractors that apply or bid for an 
award of $100,000 or more must file the required certification. Each tier certifies to the 
tier above that it will not and has not used federal appropriated funds to pay any person 
or organization for influencing or attempting to influence an officer or employee of any 
agency, a member of Congress, officer or employee of Congress, or an employee of a 
member of Congress in connection with obtaining any federal contract, grant or any other 
award covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-
federal funds that takes place in connection with obtaining any federal award. Such 
disclosures are forwarded from tier to tier up to the non-federal award. 

k. Procurement of recovered materials, see § 200.322. 

l. Right to audit Contractor’s books, documents, papers and records. see § 215.48(d), 

2. Contract Provisions Federal-Aid Construction Contracts 

Refer to Exhibit 1 for additional required federal provisions for federal-aid construction 
contracts. 

3. Public Assistance Program and Policy Guide 

The Contractor is bound by and must comply with the requirements of the April 2017 Public 
Assistance Program and Policy Guide is hereby incorporated by reference. 

  



 

  
Disaster Debris Management Services Contract 2017-44 

34 

 

Section 4 

Price Schedule 

Price form to be added from successful proposer. 
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Section 5 

Attachments 

 

FORM OF PERFORMANCE BOND (Page 1of 2) 

BY THIS BOND, We _______________________________________, as Principal, 

hereinafter called Contractor, and _______________________________, as Surety, are bound 

to the Town of Miami Lakes, Florida, as Obligee, hereinafter called Town, in the amount of 

____________________________ Dollars ($__________) for the payment whereof Contractor 

and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly 

and severally. 

WHEREAS, Contractor has by written Contract entered into a Contract, RFP No: 2017-44, 

awarded the _______ day of __________________, 20____, with Town which Contract 

Documents are by reference incorporated herein and made a part hereof, and specifically include 

provision for liquidated damages, and other damages identified, and for the purposes of this 

Bond are hereafter referred to as the "Contract"; 

THE CONDITION OF THIS BOND is that if Contractor: 

1. Performs the Contract between Contractor and Town for construction of 
_______________________________________________, the Contract being made a 
part of this Bond by reference, at the times and in the manner prescribed in the Contract; 
and 

2. Pays Town all losses, liquidated damages, expenses, costs and attorney's fees including 
appellate proceedings, that Town sustains as a result of default by Contractor under the 
Contract; and 

3. Performs the guarantee of all Work and materials furnished under the Contract for the 
time specified in the Contract; then THIS BOND IS VOID, OTHERWISE IT REMAINS IN FULL 
FORCE AND EFFECT.  
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4. Whenever Contractor will be, and declared by Town to be, in default under the Contract, 
Town having performed Town obligations hereunder, the Surety may promptly remedy 
the default, or will promptly: 

4.1. Complete the Project in accordance with the terms and conditions of the Contract 
Documents; or 
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 FORM OF PERFORMANCE BOND (Page 2 of 2) 

4.2.Obtain a bid or bids for completing the Project in accordance with the terms and 
conditions of the Contract Documents, and upon determination by Surety of the 
lowest responsible Bidder, or, if Town elects, upon determination by Town and Surety 
jointly of the lowest responsible Bidder, arrange for a contract between such Bidder 
and Town, and make available as Work progresses (even though there should be a 
default or a succession of defaults under the Contract or Contracts of completion 
arranged under this paragraph) sufficient funds to pay the cost of completion less the 
balance of the Contract Price; but not exceeding, including other costs and damages 
for which the Surety may be liable hereunder, the amount set forth in the first 
paragraph hereof.  The term "balance of the Contract Price," as used in this paragraph, 
will mean the total amount payable by Town to Contractor under the Contract and 
any amendments thereto, less the amount properly paid by Town to Contractor. 

No right of action will accrue on this bond to or for the use of any person or corporation 
other than Town named herein.  

The Surety hereby waives notice of and agrees that any changes in or under the Contract 
Documents and compliance or noncompliance with any formalities connected with the 
Contract or the changes does not affect Surety's obligation under this Bond. 

Signed and sealed this ______ day of _____________________, 20_____. 

WITNESSES:      __________________________ 
                   (Name of Corporation) 

__________________________ 
Secretary    By:     
     __________________________ 

                       (Signature) 
(CORPORATE SEAL)    

       __________________________ 
             (Print Name and Title) 

IN THE PRESENCE OF:     INSURANCE COMPANY: 

_________________________    
By: ___________________________ 

_________________________        Agent and Attorney-in-Fact 

_________________________   Address:  __________________________  
                 (Street) 

           __________________________ 
                       (City/State/Zip Code) 

Telephone No.:  _____________________ 
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  FORM OF PAYMENT BOND (Page 1of 2) 

BY THIS BOND, We _______________________________________, as Principal, 

hereinafter called Contractor, and _______________________________, as Surety, are bound 

to the Town of Miami Lakes, Florida, as Obligee, hereinafter called Town, in the amount of 

______________________________ Dollars ($____________) for the payment whereof 

Contractor and Surety bind themselves, their heirs, executors, administrators, successors and 

assigns, jointly and severally. 

WHEREAS, Contractor has by written Contract entered into a Contract, RFP No. 2017-44, 

awarded the _______ day of __________________, 20____, with Town which Contract 

Documents are by reference incorporated herein and made a part hereof, and specifically include 

provision for liquidated damages, and other damages identified, and for the purposes of this 

Bond are hereafter referred to as the "Contract"; 

THE CONDITION OF THIS BOND is that if Contractor: 

1. Pays Town all losses, liquidated damages, expenses, costs and attorney's fees including 
appellate proceedings, that Town sustains because of default by Contractor under the 
Contract; and 

2. Promptly makes payments to all claimants as defined by Florida Statute 255.05(1) for all 
labor, materials and supplies used directly or indirectly by Contractor in the performance 
of the Contract; 

THEN CONTRACTOR'S OBLIGATION WILL BE VOID; OTHERWISE, IT WILL REMAIN IN FULL 
FORCE AND EFFECT SUBJECT, HOWEVER, TO THE FOLLOWING CONDITIONS: 

 2.1. A claimant, except a laborer, who is not in privity with Contractor and who has 
not received payment for its labor, materials, or supplies will, within forty-five 
(45) days after beginning to furnish labor, materials, or supplies for the 
prosecution of the Work, furnish to Contractor a notice that he intends to look 
to the bond for protection. 

2.2. A claimant who is not in privity with Contractor and who has not received payment 
for its labor, materials, or supplies will, within ninety (90) days after performance 
of the labor or after complete delivery of the materials or supplies, deliver to 
Contractor and to the Surety, written notice of the performance of the labor or 
delivery of the materials or supplies and of the nonpayment.  
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2.3. No action for the labor, materials, or supplies may be instituted against 
Contractor or the Surety unless the notices stated under the preceding 
conditions (2.1) and (2.2) have been given. 

2.4. Any action under this Bond must be instituted in accordance with the longer of 
the applicable Notice and Time Limitations provisions prescribed in Section 
255.05(2), or Section 95-11, Florida Statutes.  
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  FORM OF PAYMENT BOND (Page 2 of 2) 

The Surety hereby waives notice of and agrees that any changes in or under the Contract 
Documents and compliance or noncompliance with any formalities connected with the 
Contract or the changes does not affect the Surety's obligation under this Bond. 

Signed and sealed this ______ day of _______________________, 20____. 

    Contractor 

ATTEST:      _____________________________ 
(Name of Corporation) 

______________________   By: _____________________________ 
(Secretary)     (Signature) 

 
      _____________________________ 

(Corporate Seal)    (Print Name and Title) 

____ day of _____________, 20____. 

IN THE PRESENCE OF:    INSURANCE COMPANY: 

_________________________  By: _____________________________ 
        Agent and Attorney-in-Fact 

_________________________   Address:  ________________________  
                  (Street) 

_________________________    _____________________________ 
            (City/State/Zip Code) 

Telephone No.:  ________________ 
  



 

  
Disaster Debris Management Services Contract 2017-44 

41 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, _________________________________________, certify that I am the Secretary of the corporation 

named as Principal in the foregoing Performance and Payment Bond (Performance Bond and Payment Bond); 

that _________________________, who signed the Bond(s) on behalf of the Principal, was then 

_______________ of said corporation; that I know his/her signature; and his/her signature thereto is genuine; and 

that said Bond(s) was (were) duly signed, sealed and attested to on behalf of said corporation by authority of its 

governing body. 

_______________________   (SEAL) 

Secretary (on behalf of) 

 _______________________ 

 Corporation  

STATE OF FLORIDA  ) 

)  SS 

COUNTY OF MIAMI-DADE ) 

Before me, a Notary Public duly commissioned, qualified and acting personally, appeared 

_______________________________________ to me well known, who being by me first duly sworn upon oath 

says that he/she has been authorized to execute the foregoing Performance and Payment Bond (Performance Bond 

and Payment Bond) on behalf of Contractor named therein in favor of Town. 

Subscribed and Sworn to before me this _____ day of ______________________, 20____. 

My commission expires:    _________________________ 

Notary Public, State of Florida at Large 

__________________________ 

Bonded by________________________ 
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FORM A. - SUBCONTRACTORS 
 

   

FIRM NAME CONSULTING FIELD 
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FORM B. – KEY STAFF 

 

NAME JOB CLASSIFICATION 
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Section 6 

CONTRACT EXECUTION FORM 

 

This Contract _______ made this ___ day of _______ in the year 2017 by and between the Town of 

Miami Lakes, Florida, hereinafter called the "Town," and (Name of Contractor). 

IN WITNESS WHEREOF, the parties have executed this Contract as of the day and year first 
above written. 

Attest:                  TOWN OF MIAMI LAKES 
 
 
 
By:   By:        
  Marjorie Tejeda, Town Clerk       Alex Rey, Town Manager 
 
 
 
By:   
 Town Attorney 
 
 
Signed, sealed and witnessed in the   As to the Contractor: 
presence of: 
       (Name of Contractor) 
  
 
 
 
By:        By:       

  Name:      

  Title:      
 
 
(*) In the event that the Contractor is a corporation, there will be attached the original of the 
corporate resolution in the form contained in this Section, of the board of the corporation, 
authorizing the officer who signs the Contract to do so in its behalf. 
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CORPORATE RESOLUTION 
 

 

 WHEREAS, ________________________________, desires to enter into a contract with the 

Town of Miami Lakes for the purpose of performing the work described in the contract to which this 

resolution is attached; and  

 WHEREAS, the Board of Directors at a duly held corporate meeting has considered the matter 

in accordance with the By-Laws of the corporation;  

 Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF  

 

DIRECTORS that the _____________ _________________________________, 

     (type title of officer) 

 

______________________________________________, is hereby authorized 

 (type name of officer)  

 

and instructed to enter into a contract, in the name and on behalf of this corporation, with the Town of 

Miami Lakes upon the terms contained in the proposed contract to which this resolution is attached and 

to execute the corresponding performance bond.  

 

 Dated  this _______ day of ____________________, 20_____. 

              

     ______________________________   

         Corporate Secretary  

 

 

        (Corporate Seal)  

 


